Red Clay Consolidate School District Addendum #2
Capital Improvements 26 May 2016
Baltz Elementary School

Bid Package “A”

ADDENDUM #2 ISSUED BY EDiS COMPANY

110 S. POPLAR STREET, WILMINGTON, DE 19801

The bid due date has changed to Wednesday June 1,2016

Bids are being received until 3:00 PM on Wednesday June 1, 2016

NOTICE: Attach this addendum to the Project Manual for this project. It modifies and becomes a part of
the Contract Documents. Work for materials not specifically mentioned herein are to be as described in
the main body of the specifications and as shown on the Drawings. Acknowledge receipt of this
Addendum in the space provided on the Bid Form.

SPECIFICATION REVISIONS:

a.) Section 000115 List of Drawings — Replace in its entirety with new section annotated Addendum
#2 Dated 5/24616.

b.) Section 011100 Summary of Work - Replace in its entirety with new section annotated
Addendum #2 Dated 5/26/16.

DRAWING REVISIONS:
Architectural Drawings:

a.) A3.3 Partial First Floor Plan — Replace in its entirety with new drawing dated 5/27/16
b.) A3.7 Basement Reflected Ceiling Plan — Replace in its entirety with new drawing dated 5/27/16.

Electrical Drawings:

a.) E 9.0 Electrical Cover Sheet — Replace in its entirety with new drawing dated 5/27/16.
b.) E9.1 Basement Electrical Demolition Plan — Replace in its entirety with new drawing dated

5/27/16.

c.) E9.2 Partial First Floor Electrical Demolition Plan — Replace in its entirety with new drawing
dated 5/27/16.

d.) E9.3 Partial First Floor Electrical Demolition Plan — Replace in its entirety with new drawing
dated 5/27/16.

e.) E9.5 Basement Electrical Plan — Replace in its entirety with new drawing dated 5/27/16.
f.) [E9.6 Partial First Floor Electrical Plan — Replace in its entirety with new drawing dated 5/27/16.
g.) E9.7 Partial First Floor Electrical Plan — Replace in its entirety with drawing dated 5/27/16.

MISCELLANEOUS INFORMATION:

a.) Studio Jaed Clarification Sheet
i. A3.3-At”3 Corridor”, remove existing 2 x 4 light fixtures and install new 2 x 2 light fixtures
in existing ceiling grid. Install (1) 2’-0” long grid tee at each new fixture. See attached
revised drawing.
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ii. A3.7 — At “Corridor 9”7, change 2 x 4 ceiling grid to 2 x 2 ceiling grid. Light fixtures from
drawing E9.5 are shown for clarity on A3.7. See attached revised drawing.

ii. E9.0 — At “Lighting Fixture Schedule”, type “A” fixture changed to existing, relocated light
fixture. Added type “C” fixture. See attached revised drawing.

iv. E9.1 — At Rooms 019, 020, 021, 0214, 021B and 021C, delete entire lighting demolition scope
of work. See attached revised drawing.

V. E9.2 — At “2 Corridor”, relocate existing type “A” fixtures to Basement “Corridor 9”. At “3
Corridor”, remove existing 2 x4 light fixtures. See attached revised drawing.

vi. E9.3 - At “2 Corridor”, relocate existing type “A” fixtures to Basement “Corridor 9”. See
attached revised drawing.

vii. E9.5 - At Rooms 019, 020, 021, 021A, 021B and 021C, delete entire new lighting scope of
work. Add (2) type “C” light fixtures in “Corridor 9”. See attached revised drawing.

viii.  E9.6 - At “2 Corridor” and “3 Corridor”, install new type “C” light fixtures at same location
as existing, removed light fixtures. See attached revised drawing.

ix. E9.7 - At “2 Corridor” install new type “C” light fixtures at same location as existing,
removed light fixtures. See attached revised drawing.
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SECTION 000115 LIST OF DRAWINGS
DRWG BID ISSUE LATEST
NO. DRAWING NAME PACK | DATE DRE'\I'/E
G1.0 COVER SHEET A 3/4/16
A3.1 LOWER LEVEL FLOOR PLAN A 3/4/16
A3.2 PARTIAL FIRST FLOOR PLAN A 3/4/16
A3.3 PARTIAL FIRST FLOOR PLAN A 3/4/16 5/27/16
A3.4 PARTIAL SECOND FLOOR PLAN A 3/4/16
A3.5 PARTIAL SECOND FLOOR PLAN A 3/4/16
A3.6 ROOF PLAN A 3/4/16
A3.7 BASEMENT REFLECTED CEILING PLAN A 3/4/16 5/27/16
A4l BUILDING ELEVATIONS A 3/4/16
A6.1 STOREFRONT ELEVATIONS A 3/4/16
A6.2 STOREFRONT DETAILS A 3/4/16
A6.3 CURTAINWALL DETAILS A 3/4/16
A6.4 ROOF DETAILS A 3/4/16
A6.5 ROOF DETAILS A 3/4/16
A6.6 ROOF DETAILS A 3/4/16
AB.7 DOOR SCHEDULE A 3/4/16
A6.8 ACM ABATEMENT PLAN A 3/4/16
M8.0 MECHANICAL COVER SHEET A 3/4/16
M8.1 PARTIAL FIRST FLOOR MECHANICAL PLAN A 3/4/16
E9.0 ELECTRICAL COVER SHEET A 3/4/16 5/27/16
E9.1 BASEMENT ELECTRICAL DEMOLITION PLAN A 3/4/16 5/27/16
£92 EﬁzLIAL FIRST FLOOR ELECTRICAL DEMOLITION A 3/4/16 5/97/16
£93 EﬁzLIAL FIRST FLOOR ELECTRICAL DEMOLITION A 3/4/16 5/97/16
£9.4 EﬁzLIAL SECOND FLOOR ELECTRICAL DEMOLITION A 3/4/16 5/16/16
E9.5 BASEMENT ELECTRICAL PLAN A 3/4/16 5/27/16
E9.6 PARTIAL FIRST FLOOR ELECTRICAL PLAN A 3/4/16 5/27/16
E9.7 PARTIAL FIRST FLOOR ELECTRICAL PLAN A 3/4/16 5/27/16
E9.8 PARTIAL SECOND FLOOR ELECTRICAL PLAN A 3/4/16
E9.9 PANEL SCHEDULE AND SINGLE LINE DIAGRAM A 3/4/16
P10.0 PLUMBING COVER SHEET A 3/4/16
P10.1 BASEMENT PLUMBING DEMOLITION PLAN A 3/4/16
P10.2 PARTIAL FIRST FLOOR PLUMBING DEMOLITION PLAN A 3/4/16
LIST OF DRAWINGS 000115-1
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P10.3 PARTIAL FIRST FLOOR PLUMBING DEMOLITION PLAN A 3/4/16

P10.4 BASEMENT PLUMBING PLAN A 3/4/16

P10.5 PARTIAL FIRST FLOOR PLUMBING PLAN A 3/4/16

P10.6 PARTIAL FIRST FLOOR PLUMBING PLAN A 3/4/16

FP11.0 LOWER LEVEL SPRINKLER PLAN A 3/4/16

END OF SECTION
LIST OF DRAWINGS 000115-2
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SECTION 011100 - SUMMARY OF WORK

1. RELATED DOCUMENTS

1.1

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Sections, apply to work of this Section.

2. CONTRACTS

21

The work will be performed under separate prime contracts managed by the Construction
Manager.

3. ALTERATIONS & COORDINATION

3.1

Contractor shall be responsible to coordinate their work with the work of others, including,
but not limited to, the preparation of general coordination drawings, diagrams and schedules,
and control of site utilization, from the beginning of activity, through project close-out and
warranty periods.

4. KNOWLEDGE OF CONTRACT REQUIREMENTS

4.1

4.2

4.3

4.4

4.5

The Contractor and his Subcontractors, Sub-subcontractors and material men shall consult in
detail the Contract Documents for instructions and requirements pertaining to the Work, and
at his and their cost, shall provide all labor, materials, equipment and services necessary to
furnish, install and complete the work in strict conformance with all provisions thereof.

The Contractor will be held to have examined the site of the Work prior to submitting his
proposal and informed himself, his Subcontractors, Sub-subcontractors and material men of
all existing conditions affecting the execution of the Work.

The Contractor will be held to have examined the Contract Documents and modifications
thereto, as they may affect subdivisions of the Work and informed himself, his Subcontractors,
Sub-subcontractors and material men of all conditions thereof affecting the execution of the
Work.

The Scope of Work for the Contract is not necessarily limited to the description of each section
of the Specifications and the illustrations shown on the Drawings. Include all minor items not
expressly indicated in the Contract Documents, or as might be found necessary as a result of
field conditions, in order to complete the Work as it is intended, without any gaps between
the various subdivisions of work.

The Contractor will be held to be thoroughly familiar with all conditions affecting labor in the
area of the Project including, but not limited to, Unions, incentive pay, procurements, living,

SUMMARY OF WORK 011100-1
PU09, Revised 10/2012
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parking and commuting conditions and to have informed his Subcontractors and Sub-
subcontractors thereof.

5. CONTRACT DOCUMENTS INFORMATION

5.1

5.2

5.3

54

5.5

5.6

5.7

5.8

The Contract Documents are prepared in accordance with available information as to existing
conditions and locations. If, during construction, conditions are revealed at variance with the
Contract Documents, notify the Construction Manager immediately, but no more than three
(3) days from the day the variance is first known. Failure to give timely notice shall operate to
waive any claim Contractor might otherwise have for an adjustment to Contract Time or Sum
as a consequence of such variance.

The Specifications determine the kinds and methods of installation of the various materials,
the Drawings establish the quantities, dimensions and details of materials, the schedules on
the Drawings give the location, type and extent of the materials.

Dimensions given on the Drawings govern scale measurements and large scale drawings
govern small scale drawings, except as to anything omitted unless such omission is expressly
noted on the large scale drawings.

The techniques or methods of specifying to record requirements varies throughout text, and

a7 i

may include “prescriptive”, “open generic/descriptive”, “compliance with standards”,
s

“performance”, “proprietary”, or a combination of these. The methods used for specifying
one unit of work has no bearing on requirements for another unit of work.

Whenever a material, article or piece of equipment is referred to in the singular number in the
Contract Documents, it shall be the same as referring to it in the plural. As many such
materials, articles or pieces of equipment shall be provided as are required to complete the
Work.

Whenever a material, article or piece of equipment is specified by reference to a
governmental, trade association of similar standard, it shall comply with the requirements of
the latest publication thereof and amendments thereto in effect on the bid date.

In addition to the requirements of the Contract Documents, Contractor’s work shall also
comply with applicable standards of the construction industry and those industry standards
are made a part of Contract Documents by reference, as if copied directly into Contract
Documents, or as if published copies were bound herein.

Where compliance with two (2) or more industry standards, contract requirements, or sets of
requirements is specified, and overlapping of those different standards or requirements
establishes different or conflicting minimums or levels of quality, then the most stringent
requirements, which are generally recognized to be also the most costly, is intended and will

SUMMARY OF WORK 011100- 2
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5.9

be enforced, unless specifically detailed language written into the Contract Documents clearly
indicates that a less stringent requirement is to be fulfilled. Refer apparently equal but
different requirements, and uncertainties as to which level of quality is more stringent, to
Architect for decision before proceeding.

Reference standards referenced directly in Contract Documents or by governing regulations
have precedence over non-reference standards which are recognized in industry for
applicability of work.

5.10 Contractor’s bid is based on the complete set of Contract Documents including documents not

specifically issued as part of the bid pack but referenced in same.

6. SCOPE OF WORK/GENERAL INFORMATION

6.1

6.2

6.3

6.4

6.5

6.6

A Scope of Work for each contract to be awarded on the project follows in this section. When
a Contract has been awarded to a Contractor, the successful Contractor will be listed after the
title of the Contract. When no Contract has yet been awarded, no Contractor's name will be
listed. Previous Scopes of Work include addendum changes.

Contractor is responsible for performing the work listed in the Summary of Work for his
contract. Contractor is also responsible for knowing the work that has been assigned to
preceding contracts. No additional compensation or extension of time will be allowed a
Contractor due to his ignorance of the work assigned to his Contract or to other contracts
which may affect his work. The Contractor is responsible, however, for all items which are
covered in the Specifications and Drawings relating to their Contract if not specifically
mentioned in the Summary of Work.

The Construction Manager will provide on site a source for temporary electric, temporary
water and portable sanitation facilities only. It is each Contractor's responsibility to make the
necessary connections, including all material for temporary electric and water. Please note
that utility charges for office trailers will be the responsibility of the individual Contractors.

A dumpster will be provided on site for free use by Contractors to dispose of non-hazardous,
common, work-related refuse. Clean-up is the responsibility of each Contractor. Clean up
shall be performed on a daily basis. Contractors not complying will be advised in writing and
back charged for all costs associated with the clean up of their work.

Contractors are reminded that there are limited storage areas available on site. Off site
storage will be the responsibility of each individual Contractor.

Office trailer permits off site will be the responsibility of each individual Contractor. On site
Contractor’s field offices, one (1) per Contractor, if required, will be located as directed by the
Construction Manager.

SUMMARY OF WORK 011100- 3
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6.7

6.8

6.9

6.10

6.11

6.12

6.13

6.14

6.15

6.16

Contractor will be prepared to discuss and submit a detailed project schedule seven (7) days
after receipt of Notice to Proceed and to begin its submittal process. The Project Schedule is
an integral part of this contract. Certain construction sequences and priorities must take place
in order to meet the target dates. Concentrated work periods will occur and each Contractor
is responsible to staff the project as required by the current Construction Schedule or as
directed by the Construction Manager. Contractor will cooperate with the Construction
Manager in planning and meeting the required sequences of work and Project Schedule as
periodically updated by the Construction Manager.

All bids must include insurance limits in accordance with Article 11 of the Section 007300
SUPPLEMENTARY CONDITIONS.

Hoisting, scaffolding and material handling is the responsibility of each Contractor, unless
otherwise noted.

Contractor will be responsible for layout of its own work. The Construction Manager will
provide benchmark and layout of the building line.

Contractor will be responsible to keep clean public roadways soiled by construction traffic on
a daily basis. If cleaning is not done, the Construction Manager may perform the cleaning on
an overtime basis and backcharge the Contractor responsible.

Contractor Scopes of Work and Schedule are interrelated. Familiarity with each is required.

The Construction Manager will provide testing services for soil, concrete and steel. Other
testing as required by the Contract Documents will be in accordance with the technical
specifications and/or the individual scope of work. Refer to Specification Section 004500 -
QUALITY CONTROL.

Safety is the responsibility of each individual Contractor. The project will be governed under
the guidelines of OSHA.

Inter-Contractor shop drawing distribution will be performed by the Construction Manager.
Contractor is individually responsible for either coordinating his work with these distributed
drawings or notifying the Construction Manager, in writing, of any discrepancies.

Coordination with other trades will be required. The Contractor will be required to attend
periodic coordination meetings with other trades where requirements, conflicts and
coordination issues will be discussed and resolved. Attendance when requested will be
mandatory. If inter-Contractor coordination is not satisfactorily performed, the conflicting
Contractors shall mutually share the cost to relocate and/or reinstall their work.

SUMMARY OF WORK 011100- 4
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6.17

6.18

6.19

6.20

6.21

6.22

6.23

6.24

6.25

6.26

Contractor shall submit a schedule of values to the Construction Manager prior to the
submission of their first invoice for approval on AIA G702/CMa, Application for Payment and
G703, Continuation Sheet.

Contractor is expected to review and coordinate its Work with the complete set of Contract
Documents, including all items noted as by his trade whether or not shown on that particular
set of drawings. Documents are available at the site for review.

Contractor is responsible for obtaining all necessary permits required for his work, including
street permits. Unless otherwise noted, building permit shall be secured by the Construction
Manager. Any subcontractor who will be restricting access to street, right of way or adjacent
property must notify the Construction Manager 48 hours in advance.

Contractor’s License: Submit a copy of all business licenses required by local and state
agencies.

Contractor shall absorb, without additional compensation, any and all costs of working
beyond normal hours to maintain job progress in accordance with the current construction
schedule.

No asbestos or PCB’s in or on any material or equipment will be accepted or allowed on this
project. All hazardous materials will be treated in accordance with all State and Federal
regulations.

Daily clean up of the work is the responsibility of each individual Contractor which includes
broom cleaning of their debris as required. Contractor will be individually back charged by
the Construction Manager for clean up not satisfactorily performed by the Contractor.

In the event asbestos is uncovered, the Contractor shall notify the Construction Manager of
the areas requiring removal of asbestos. The Construction Manager shall then coordinate the
removal with the Owner.

This project is to be constructed adjacent to and in existing buildings. Contractor shall
exercise all due precautions to minimize noise, air pollution and any other construction
hazards which in any way would cause discomfort or danger to the occupants of the existing
building in the area.

Existing mechanical, electrical, plumbing, sprinkler, medical gas, fire alarm, etc. systems will
be shut off and locked out by the Owner as required by the Work. Tie-in's and modifications
to those systems will be performed by the specific Contractor associated with the work as
indicated in the Contract Documents. Re-energizing and re-start up of all systems should be
performed by the Owner.

SUMMARY OF WORK 011100- 5
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6.27 The Safety Cable System shall not be altered or removed without a written request submitted
to the Project Manager with a copy to the Field Manager. It shall be the responsibility of each
and every Contractor that is removing or altering the Safety Cable System to maintain the fall
protection safety provided by the safety cable and not leave the area unprotected. Each and
every Contractor shall be responsible to re-install the Safety Cable System immediately after
work is completed. Each and every Contractor shall be responsible to re-install the Safety
Cable System in accordance to OSHA standards.

6.28 Normal work hours for this project are from 7:00 a.m. to 3:30 p.m. Any work to be performed
outside of these hours must receive prior approval from the Construction Manager. Requests
to work beyond normal work hours shall be submitted at least 48 hours prior.

6.29 Contractor is responsible for having a competent project superintendent/foreman on-site
during all work performed under its contract.

6.30 In the event the Contractor has non-English speaking employees or subcontractors on the
project, they shall have a superintendent or foreman on site, at all times, who speaks English
and can communicate with Contractor’s employees. Should the Contractor fail to meet this
requirement, at any time, Construction Manager may direct all Work to stop until the proper
supervision is on site. The Contractor will be responsible for maintaining the project work
schedule and make up at its own expense, any delay to the Schedule resulting from the work

stoppage.

6.31 Punch List Procedures: Contractor shall be given a copy of the punch list with his
appropriate work identified. Contractor shall have nine (9) calendar work days to complete
its punch list work. On the 10th day or as determined by the Construction Manager, the
Construction Manager shall employ other contractors, as required, to complete any
incomplete punch list work and retain from the appropriate Contractors retainage all costs
incurred.

6.32 Contractor shall provide the necessary safety barricades and railings required to complete
their work and comply with all OSHA, local code and contract specifications.

6.33 Temporary Protection: Provide temporary protection to ensure that no damages occur to

existing or new finishes, building components, materials, equipment, etc. In addition, provide
all approved signage and safety devices applicable to the referenced temporary protection. An
approved temporary protection plan will be required before the initial start of the work.

6.34 Provide fine clean up on a daily basis. Fine cleaning will be defined as those means/methods
utilized to ensure that all odors, dust, and debris will be non-existent within the project area at
the end of each workday. In addition, means and methods shall be utilized that prevent the
migration of odors, dust, debris, and excessive noise from migrating into non-working areas.
An approved cleanup plan will be required before the initial start of the work.

SUMMARY OF WORK 011100- 6
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CONTRACT NO. A-01 - CARPENTRY AND GENERAL WORK

A. Work included in this contract consists of, but is not necessarily limited to, all labor, materials and

equipment for:

Technical Specification Sections:

Division 0 Bidding and Contract Requirements
Division 1 General Requirements

Division 2 Existing Conditions

Division 3 Concrete

Division 6 Wood Plastics and composites
Division 7 Thermal and Moisture Protection
Section 081113 Hollow Metal Doors and Frames
Section 081416 Flush Wood Doors

Section 083100 Access Doors and Panels

Division 9 Finishes

Division 12 Furnishings

Division 21 Fire Suppression

This contract also includes, but is not necessarily limited to, all labor, materials and equipment for
the following:

1.

Provide labor and materials to perform the work related to all carpentry and general work as
described within the scope of this Contract.

Provide selective demolition and repair. Remove exterior and interior building items as
shown on or required by the Contract Documents. Remove other items indicated for salvage,
relocation and recycling. Store materials for reuse in a safe protected method. Remove, store
and reinstall ceiling, walls, flooring, etc. as required for this scope and scope by others within
contracts; A-02, A-03, A-04, A-05, etc. Comply with all applicable code requirements and
obtain required permits. Provide safety requirements associated with performing this work.
Provide temporary barriers needed to facilitate this work.

Coordinate mechanical, plumbing and electrical demolition with the Mechanical and
Electrical Contractors. Those Contractors will safe off items requiring removal or relocation.
The Carpentry and General Work Contractor will remove the item (i.e. lights, fixtures,
diffusers, ductwork) and dispose of in a proper receptacle. Removal of mechanical and
electrical equipment (unit ventilators, air handlers, etc.) shall be provided by the Mechanical
Contractor. This includes hoisting, rigging and required equipment to safely remove the
equipment requiring demolition from its current location and dispose of same off site.

Provide exterior and interior demolition and repair of building components as detailed on or

SUMMARY OF WORK 011100-7
PU09, Revised 10/2012



Red Clay Consolidated School District Addendum #2
Capital Improvements 26 May 2016
Baltz Elementary School

Bid Pack A

January 11, 2016

required by the Contract Documents. Coordinate schedule for removal of exterior building
items with delivery of replacement items and provide temporary opening protection as

required.

5. Provide like new repair of adjacent areas impacted by demolition under this contract.

6. Provide temporary protection as required for this contract including but not limited close-in
of any exterior openings created from demolition.

7. This Contractor is responsible for all dumpsters, disposal fees and labor required to dispose
of demolition debris, junk and trash from the site.

8. Include all weather, frost protection, and water pumping as required. This Contractor is also
responsible for the premiums required for hot water, heated aggregate and admixtures for
cold weather concrete.

9. This Contractor will be responsible for providing all concrete work as shown on the
structural and architectural drawings (Generator Pad, Sidewalk, etc.).

10.  Provide masonry units, reinforcing, accessories and related work.

11.  Cast stone/limestone work.

12.  Temporary protection for final wash down/cleaning of masonry.

13.  Provide stairs, loose lintels, handrails, railings, steel ladders and accessories

14.  Provide Toilet, sink, partition, etc. supports

15.  Provide Backer rod.

16. Provide all rough carpentry related to the exterior skin of the building including wood
nailers, blocking and supports.

17.  Provide all roof blocking, and cants.

18.  All rough carpentry related to the interior of the building including blocking, wood nailers,
etc. for the installation of fire extinguishers, doors, windows, toilet accessories, cabinets, toilet
partitions, casework, millwork, etc. including fire treating, as required.

19. Provide new hollow metal and wood doors and frames, fire rated and non-fire-rated, all
accessory materials including glazing, stops, astragals, silencers, door sweeps, thresholds,
weather stripping, frame spreaders, primer and bituminous coating, sound ratings and other

SUMMARY OF WORK 011100- 8
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20.

21.

22.

23.

24.

25.

26.

27.

28.

29.

30.

31.

requirements as required.

Provide finish hardware related to all doors (hollow metal, wood and aluminum). Include
preparation taking caution to coordinate combined requirements for each type specified.
Coordinate cylinder cores with Owner. Provide cylinders and keying, gasketing and weather
stripping, thresholds, silencers and other accessories. Coordinate electrical/special system
requirements with the Electrical Contractor.

Provide all joint sealers including exterior sealants, interior sealants, fire resistant foam
sealants and bathtub/tile sealants. Include prepare and accessories for proper application.

Provide gypsum board assemblies and gypsum plastering at new and modified construction.
Provide demolition scar patches, opening infills, and other cutting and patching associated
with the scope of this Contract.

Provide wall and floor tile, accessories and trim, thresholds, setting beds, grouting and
protection, cleaning and grout sealing associated with Alternate No. 1.

Provide fall protection for roofing scope.

Provide acoustical ceilings at new and modified construction. Provide infill, replacements
and reworking of ceilings around renovated areas. Include tile units, suspension systems
and all accessories as specified.

Provide fence surrounding Generator Pad.
Provide Sprinkler System as indicated on contract documents.

Provide resilient flooring, base and accessories at new and modified construction. Provide
subfloor filler, primers and subfloor surfaces, infill, replacements and flooring materials
required for cutting and patching at new and renovated construction. This Contractor shall
provide the VCT flooring in the elevator.

Provide interior and exterior painting and coatings including surface preparation, primers
and field application of paints. Provide a mock up for quality control verification. Verify
surfaces to be finished noted in Technical Section 099001, field conditions and the items listed
in this Scope of Work. Include scraping window sills where windows are to be replaced.

Provide mirrors.

Provide anchoring devices, fasteners, inserts, metal supports and other related items
associated with the installation of the above items with-in this contract.

SUMMARY OF WORK 011100-9
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32.  This Contractor shall at a minimum provide and maintain for the length of the project, one
temporary fire extinguisher for each 3,000 sq. ft of the protected building area. Fire
extinguishers shall be 10lb, Multi-Purpose (ABC) dry chemical, UL labeled, with a rating of
3a:40bc.

33.  This Contractor shall include the following allowances in the Base Bid. Allowances to be
used at the discretion of the Construction Manager. Unused portions of the allowance shall
be returned to the Owner via change order.

$10,000 for miscellaneous demolition work.

80 hours Carpenter’s time.

80 hours Laborer’s time.

Fire extinguisher for every 3,000 S.F. of protected building area.

$5,000 miscellaneous carpentry work.

$5,000 miscellaneous metal.

40 hours of Painter’s time with associated paint materials.

$5,000 for miscellaneous acoustical ceiling work.

$5,000 for miscellaneous flooring work.

$10,000 Temporary Protection (Including Fall Protection).

TRF® e a0 R

34. Provide operation and maintenance manuals, attic stock, maintenance tools, demonstration
and training.

35.  All warranties begin at overall project substantial completion. This project requires a two-
year general warranty, in addition to the specific warranties required by the Contract

Documents.

36. Provide Alternates as indicated in section 012300.

SUMMARY OF WORK 011100- 10
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CONTRACT NO. A-02 - ROOFING

Work included in this contract consists of, but is not necessarily limited to, all labor, materials and

equipment for:

Technical Specification Sections:

Division 0 Bidding and Contract Requirements
Division 1 General Requirements
Division 7 Roofing

This contract also includes, but is not necessarily limited to, all labor, materials and equipment for
the following;:

1. Provide single ply flexible roofing system, including rigid and tapered insulation and all
related accessories.

2.  Coordinate with abatement contractor

3. Caulking related to roofing, flashing and roof accessories.

4. Roof drains and associated plumbing shall be provided by the Mechanical Contractor.
Flashing of the roof drains shall be by the Roofing Contractor. Openings for the roof drains
in the roofing materials shall be cut by the Roofing Contractor. Openings in the metal deck
shall be cut by others.

5. Metal parapet coping.

6. Roof hatches.

7. Walk pads.

8. Perform cutting, patching and maintenance of temporary patch for work performed by
others on existing roofs intended to be re-roofed as part of this work.

9. Metal drip edges.

10.  Gravel stops.

11.  Roof curbs.

12.  Smoke vents.
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13.  Provide expansion joints that are integral to the roof.

14.  Provide permanent patching of existing roofing systems at areas of demolition. Demolition
of roof drains, mechanical and electrical equipment shall be performed by others. All
patching shall conform to original warranty requirements and documents.

15.  Gutters, downspouts and splash pans.

16. Metal scuppers and related work.

17.  All Wood Blocking & Cants shall be provided by others.

37. Provide all metal wall panels with the exception of the locations where pre cast panels are
demolished.

18.  Flashing and sheet metal.

19. Provide Metal Wall Panels

20. Provide W.R. Grace Ultra High-Temp Underlayment.

21. Provide Alternates as indicated in section 012300.

22,

This Contractor shall include the following allowances in the Base Bid. Allowances to be
used at the discretion of the Construction Manager. Unused portions of the allowance shall
be returned to the Owner via change order.

a.) $10,000 for miscellaneous roofing work

b.) $5,000 for miscellaneous metal

SUMMARY OF WORK 011100- 12
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CONTRACT NO. A-03 — GLASS AND GLAZING

A. Work included in this contract consists of, but is not necessarily limited to, all labor, materials and

equipment for:

*  Technical Specification Sections:

Division 0
Division 1
Section 024100
Division 04
Division 06
Section 072100
Section 076200
Section 079005
Section 084100
Section 084313
Section 084113.10
Section 084413
Section 088000
Division 09
Division 12

Bidding and Contract Requirements
General Requirements

Demolition

Masonry

Wood, Plastic, and Composites
Thermal Insulation

Sheet Metal and Flashing

Joint Sealers

Aluminum Framed Entrance and Doors
Aluminum Framed Storefronts
Aluminum Framed Storefronts - Interior
Glazed Aluminum Curtain Walls
Glazing

Finishes

Furnishings

This contract also includes, but is not necessarily limited to, all labor, materials and equipment for

1. Provide all labor, material, trucking, equipment, hoisting, scaffolding, power, temporary

facilities, permit fees, supervision, layout, clean up, haul off, dumpsters, etc. for the
complete performance of all demolition work to remove windows as stated on the

drawings and necessary to prepare opening for new windows.

2. Provide all labor, material, trucking, equipment, hoisting, scaffolding, power, temporary

facilities, permit fees, supervision, layout, clean up, haul off, dumpsters, etc. for the

complete performance of all windows, aluminum entrance doors, storefronts, curtain

3. Base bid scope of work is for front of building scope of work. Front of building is
indicated as elevation details 2 and 3 on sheet 4.1

D
the following;:
walls, glazing.
SUMMARY OF WORK
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Addendum #2
26 May 2016

4.

5.

10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22,

23.

24.

Remove existing counter balance relief air louver and damper.

Remove wire mesh panels.

Coordination of this scope of work with abatement contractor. Abatement contractor to
remove asbestos materials. All other demo for window scope of work by this contractor.

Coordination with steel lintel cleaning and painting scope of work done by others.

Coordination with blocking scope of work done by others.
Coordination with new black honed slate sill by others.
Coordination with work removal of suspended ceiling tile by others.
Coordination with CFMF by others.

Coordination with power washing by others.

Coordination with window treatment removal and install by others
Coordination with Masonry scope by others.

Provide Thermal Insulation.

Provide complete curtain wall, storefront, glass and glazing.

Interior door, partition, vision panel and window glass

Provide aluminum door systems and handling

Finish hardware for aluminum doors only

Caulking related to storefront doors and curtain wall systems.
Provide break metal.

Provide flashings and aluminum drip edge.

Provide extruded aluminum tube guardrail.

Hoisting/scaffolding related to the work of this Contract

SUMMARY OF WORK
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25. Caulk between the materials supplied under this section and the adjacent surfaces
26. Provide Steel Woven Wire Mesh Window Guard
27. Provide new counter balance relief air louver and damper.

28. Project start is estimated to be 6/10/16 and completion 8/15/16, any expediting of design,
shop drawings, manufacturing, shipping, etc. Should be part of base bid.

29. Provide touch up for all components.

30. Provide daily cleaning of this scope of work.

31. Provide cleaning of windows at end of installation.

32. Provide a $10,000 allowance to be used at the discretion of the Construction Manager.

33. Provide Alternates as indicated in section 012300.

SUMMARY OF WORK 011100- 15
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CONTRACT NO. A-04 - MECHANICAL AND PLUMBING

A. Work included in this contract consists of, but is not necessarily limited to, all labor, materials and
equipment for:

*  Technical Specification Sections:

Division 0 Bidding and Contract Requirements
Division 1 General Requirements

Division 22 Plumbing

Division 23 HVAC

Division 26 Electrical (for reference and coordination)

This contract also includes, but is not necessarily limited to, all labor, materials and equipment for
the following;:

1. Provide a complete mechanical, plumbing and piping system as indicated in the Contract
Documents.
2. This Contractor shall be responsible to designate an individual within his organization,

intimately familiar with this project and assigned on site, to act as the System Start-up
Coordinator. This individual must be pre-approved by the Construction Manager. This
individual’s responsibilities shall include, but not be limited to, coordinating the start-up of
all mechanical equipment, including the coordination between the Electrical Contractor, the
Controls Contractor, and all testing, adjusting and balancing work. This individual shall
report on a weekly basis, in written form, to the Construction Manager. These reports shall
include a summary of current conditions including manufacturers’ start-ups, systems’
deficiencies noted to date and the remediation of same, coordination issues between trades,
system interfacing and forecasting, as necessary to project the completion of each individual
system within the building.

3. Provide safing off of items requiring selective demolition. Coordinate this work with the
Carpentry and General Work Contractor and the Electrical Contractor who will be providing
the electrical/special system safing off and the removal of items as outlined. Mechanical
equipment such as unit ventilators and air handlers will be demolition, removed and
disposed of off site by the Mechanical Contractor. Extent of removal of ceilings, walls and
other existing construction shall be closely coordinated by this Contractor with the Carpentry
and General Work Contractor.

4. Provide plumbing insulation and covering.
5. Coordinate with abatement contractor
SUMMARY OF WORK 011100- 16
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Provide domestic cold water, hot water and recirculating water piping. Complete flow
balancing of entire domestic water, water return system.

7. Provide plumbing system testing (domestic cold, hot and hot water return, gas piping and
sanitary and condensate waste drainage piping) as indicated in the Contract Documents.

8. Provide domestic hot water and hot water return system balancing as indicated in the
Contract Documents.

9. Provide pipe and equipment labeling and identification.

10.  Provide permits, testing and inspections.

11.  Provide testing and balancing of system.

12.  Provide sleeves for penetrations through wall, floors, roofs etc. including cutting, patching
and fire safing.

13.  Provide hoisting, rigging and scaffolding required to perform the scope of this Contract.

14. Provide gas piping and accessories .

15.  This Contractor shall include the following allowances in the Base Bid. Allowances to be
used at the discretion of the Construction Manager. Unused portions of the allowance shall
be returned to the Owner via change order.

1. $5,000 for miscellaneous mechanical or plumbing work.
2. $5,000 for plumbing or duct insulation.

3. $5,000 for equipment pads.

4. $5,000 for tie-in locations.

5. $5,000 for ductwork support.

6. $10,000 for roof support rails and acoustic system.

22.  Provide operation and maintenance manuals, attic stock, maintenance tools, demonstration

and training.

23.  All warranties begin at overall project substantial completion. This project requires a two-
year general warranty, in addition to the specific warranties required by the Contract
Documents.
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CONTRACT NO. A-05 - ELECTRICAL

A. Work included in this contract consists of, but is not necessarily limited to, all labor, materials and
equipment for:

Technical Specification Sections:

Division 0 Bidding and Contract Requirements
Division 1 General Requirements

Division 22 Plumbing (for reference and coordination)
Division 23 HVAC (for reference and coordination)
Division 26 Electrical

This contract also includes, but is not necessarily limited to, all labor, materials and equipment for
the following:

1. Provide a complete electrical system as indicated on the Contract Documents.

2. Provide safing off of items requiring selective demolition. Coordinate this work with the
Carpentry and General Work Contractor and the Mechanical Contractor who will be
providing the plumbing and HVAC system safing off and the removal of items as outlined.
Extent of removal of ceilings, walls and other existing construction shall be closely
coordinated by this Contractor with the Carpentry and General Work Contractor.

3. Provide electrical identification and labeling.

4.  Provide Generator including installation and final connections. Generator Pad to be
provided by other trades.

5. Provide raceways, wires and cables, electrical boxes and fittings and wiring devices required
for the scope of this Contract.

6. Provide motor starters. Coordinate the design equipment characteristics with the Mechanical
Contractors.

7. Provide motor and circuit disconnects. Coordinate access, clearances and maintenance prior
to installation to avoid conflicts.

8. Provide overcurrent protective devices.

9. Provide supporting devices.

SUMMARY OF WORK 011100- 18
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10.  Provide feeder circuits and branch circuits.

11. Provide temporary electric installation, maintenance and removal. Refer to Division 1,
Specification Section 015113 - TEMPORARY ELECTRIC, for specific scope.

12.  Rough in and final connection and related work for equipment provided under other
contracts (i.e. kitchen, elevators, HVAC, sprinkler, motorized doors, etc.)

13.  Provide sleeves for penetrations through wall, floors, roofs etc. including cutting, patching
and fire safing.

14.  Provide hoisting, rigging and scaffolding required to perform the scope of this Contract.

15.  Provide rough-in and final connection and related work for equipment provided under other
contracts (i.e. elevators, HVAC, sprinkler, motorized doors, etc.).

16.  Provide pricing for Alternate No. 1 Restroom Finish Upgrade.

17.  This Contractor shall include the following allowances in the Base Bid. Allowances to be
used at the discretion of the Construction Manager. Unused portions of the allowance
shall be returned to the Owner via change order.

a. $5,000 for miscellaneous electrical work.

b. $5,000 for expediting cost.

c. $5,000 for Labor associated with Load Center/Panel Board Replacements.
d. $5,000 for relocation of fire alarm devices.

18.  Provide permits, testing and inspections.

19.  Provide operation and maintenance manuals, attic stock, maintenance tools, demonstration
and training.

20. All warranties begin at overall project substantial completion. This project requires a two-
year general warranty, in addition to the specific warranties required by the Contract
Documents.

END OF SECTION
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